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OLYMPI A, WASHI NGTON 98504 DOT RGGB03
BI D OPENI NG FORM -
-5
NORTH SEATTLE BRI DGES - SEI SM C
03A050
Bl DDERS AND BI DS LOCATION:  KI NG
Bl DDER Bl DDER BI D OPENI NG DATE: 00/ 00/ 0000
TOTAL TOTAL PRQJECT ESTI MATE:
Bl DDER Bl DDER APPARENT 3 LOW Bl DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON ITEME| UNN'T PRICE | UNIT PRICE | UNIT PRICE
LUMP SUM MOBI LI ZATI ON 1
0.27 ACRE CLEARI NG AND GRUBBI NG 2
LUMP SUM REMOVAL OF STRUCTURE AND OBSTRUCTI| 3
800 L.F. REMOVI NG PAI NT LI NE 4
7 EACH SEVER CLEANOUT 5
LUMP SUM SHORI NG OR EXTRA EXCAVATION CL. A| 6
LUMP SUM COLUMN JACKETI NG - 5/570 RNE 7
LUMP SUM COLUWN JACKETING - 5/573 S S 8
LUMP SUM COLUVN JACKETI NG - 5/580 RNE 9
LUMP SUM COLUMN JACKETI NG - 522/ 14 WS 10
LUMP SUM COLUVN JACKETI NG - 5/584 N-W 11
LUMP SUM COLUVN JACKETI NG - 5/ 589 12
LUMP SUM COLUMN JACKETI NG - 5/ 598 13
LUMP SUM SEISM C RETROFIT - BRIDGE NO. 5/5| 14
LUMP SUM SEI SM C RETROFIT - BRIDGE NO. 522| 15
LUMP SUM SEISM C RETROFIT - BRIDGE NO. 5/5| 16
80 S.Y. REPLACE CEMENT CONCRETE PANEL 17
134 DAY ESC LEAD 18
600 S. Y. SEEDI NG AND FERTI LI ZI NG BY HAND 19
0.6 ACRE SEEDI NG, FERTILI ZING AND MULCHI NG 20
2 C V. COVPOST TYPE 1 21
56 HR STREET CLEANI NG 22
29 EACH | NLET PROTECTI ON 23
215 L. F. SI LT FENCE 24
70 EACH STRAW BALE 25
9000 EST. EROSI ON/ WATER POLLUTI ON CONTROL 26
3 EACH PSI PE | NCENSE CEDAR, 24 IN. HT., # 27
31 EACH PSI PE VINE MAPLE, 18 IN. HT., #2 d 28
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OLYMPI A, WASHI NGTON 98504 DOT RGGB03

BI D OPENI NG FORM -

-5
NORTH SEATTLE BRI DGES - SEI SM C
03A050
QUANTI TY DESCRI PTI ON ITEME| UNN'T PRICE | UNIT PRICE | UNIT PRICE
3500 EST. PLANT ESTABLI SHVENT - SECOND YEAR | 29
2 C V. BARK OR WOOD CHI P MULCH 30
20 L. F. CEMENT CONC. TRAFFI C CURB 31
350 L.F. BEAM GUARDRAI L TYPE 1 32
3 EACH BEAM GUARDRAI L TRANSI TI ON SECTION | 33
1 EACH BEAM GUARDRAI L FLARED TERM NAL 34
170 L. F. PRECAST CONC. BARRI ER TYPE 2 35
180 L.F. CAST- I N- PLACE CONC. BARRI ER 36
5635 L.F. TEMPORARY CONC. BARRI ER 37
125 L. F. REMOVI NG AND RESETTI NG EXI STING PE| 38
5 EACH TEMPORARY | MPACT ATTENUATOR 39
12000 EST. REPAI R | MPACT ATTENUATOR 40
14 EACH RESETTI NG | MPACT ATTENUATOR 41
3 EACH TRUCK MOUNTED | MPACT ATTENUATOR 42
1048 HR OPERATI ON OF TRUCK MOUNTED | MPACT | 43
988 L. F. PAI NT LI NE 44
6 EACH PAI NTED TRAFFI C ARROW 45
4 EACH PAI NTED TRAFFI C LETTER 46
800 L.F. TEMPORARY PAVENENT MARKI NG 47
753 S. F. SI GN COVERI NG 48
LUMP SUM | LLUM NATI ON SYSTEM 49
LUMP SUM TRAFFI C DATA ACCUMULATI ON AND RAMP| 50
374 EACH TRAFFI C SAFETY DRUM 51
2520 HR SEQUENTI AL ARROW S| GN 52
4 EACH PORTABLE CHANGEABLE MESSAGE S| GN 53
592 HR OPERATI ON OF PORTABLE CHANGEABLE M 54
5 EACH TYPE |11 BARRI CADE 55
LUMP SUM TEMPORARY TRAFFI C CONTROL DEVI CES | 56
2464 HR TRAFFI C CONTROL LABOR 57
156 DAY TRAFFI C CONTROL VEHI CLE 58
1244 HR TRAFFI C CONTROL SUPERVI SOR 59
1990.75 S.F. |CONSTRUCTI ON SI GNS CLASS A 60
50000 EST. | NCENTI VE EARLY COMPL. FOR EXPRESS| 61
2 EACH PLUGG NG EXI STI NG PI PE 62
LUMP SUM STRUCTURE SURVEYI NG 63
LUMP SUM ROADWAY SURVEYI NG 64
11 S. V. CEMENT CONC. S| DEWALK 65
250 L.F. TEMPORARY Pl PE SLOPE DRAI N 66
5 EACH CONNECTI ON TO DRAI NAGE STRUCTURE 67
LUMP SUM CLEANI NG EXI STI NG DRAI NAGE STRUCTU 68
7000 EST. FORCE ACCOUNT CLEANI NG EXI STING DR 69
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OLYMPI A, WASHI NGTON 98504 DOT RGGB03
BI D OPENI NG FORM -
I-5
NORTH SEATTLE BRI DGES - SEI SM C
034050
QUANTI TY DESCRI PTI ON ITEM#| UNIT PRICE | UNIT PRICE | UNIT PRICE
400 HR TRAI NI NG 70
7000 EST. ROADS| DE CLEANUP 71
5 EST. REI MBURSEMENT FOR THI RD PARTY DAMA| 72
-1 CALC M NOR CHANGE 73
LUMP SUM SPCC PLAN 74
LUMP SUM SITE MAINT. FOR BIO.  AND PHYSI CAL| 75
2100 EST. FA-PERIODIC SITE MAINT. FOR BIO. A 76
300 L. F. CONSTRUCTI ON FENCE 77
22 EACH SUBSURFACE UTI LI TY EXPLORATI ON 78




